



Dallas County Community College District  
Purchasing Department  
4343 IH-30  
Mesquite, Texas 75150

September 11, 2019

ADDENDUM NO. 4

RFBC No. 2019-3  
Richland College IT Closet Upgrade  
Richland College  
12800 Abrams Road, Dallas, Texas 75243

Deadline/Due Date: September 24, 2019  
2:00 p.m.

Please take note that the above referenced Request for Bid Construction is amended as follows. The below documents have been added and are now a part of RFBC 2019-3.

- A. The Original Deadline/Due Date: September 12, 2019, 2:00 p.m. has been changed to Deadline/Due Date: September 24, 2019, 2:00 p.m.**
- B. Document 2019-0909 – Richland Interbuilding Connectivity**
  - 1. See attachment in Jaggaer
- C. Document 19077 – Corgan Summary**
  - 1. See attachment in Jaggaer
- D. Document dated September 9, 2019 – CSRS Responses to Questions**
  - 1. See attachment in Jaggaer
- E. Document 318020.001 – OmniPlan recommended construction phases**
  - 1. See attachment in Jaggaer
- F. Document 20190910 – OmniPlan work sequence basis**
  - 1. See attachment in Jaggaer

There are no further changes/additions at this time. If there are any questions concerning this request for bid construction, please contact the Purchasing Department at 972/860-7771.

**END OF ADDENDUM**